
ORDER FOR SUPPLIES OR SERVICES I PAGE Oi PAGES 

IMPORTANT: Mark all packages and papers with contract ard10r crder numbers. I 1 8 

1.DATEOFORDER 2. CONTRACT NO. (If any) 6. SHIP TO: 
EP-W-10-056 

a. NAME OF CONSIGNEE 
09/02/2011 

3.0RDERNO. ,4. REQJ:SIT:ON,P.EFERENCE NO. 

0043 
SRRPOD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

SRRPOD us Environmental Protection Agency 

us Environmental Protection Agency HQ Contract Service Center 

Superfund/RCRA Regional ProcureiTcen t 1200 Pennsylvania Ave, NW 

Operations 

1200 Pennsylvania Ave, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 
Washington DC 20460 

7. TO: f. SHIP VIA 

a. NAME OF CONTRACTOR 

ICF INCORPORATED, L.L.C. 8. TYPE OF ORDER 

b. COMPANY NAME Oa. PURCHASE iKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 

9300 LEE HIGHWAY Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. Z'P CODE 
this order and on the attached sheet, if any, 

FAIRFAX v;, 220316050 
including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule ORCR 

11. BUSINESS CLASSIFICATION (Check appropriate box(es) I 12. F.O.B. POINT 

0 a.SMALL (RI b. OTHER THAN ~ ~ \LL 0 c. DISADVANTAGED 0 g. SERVICE-
DISABLED Destination 

0 d. WOMEN-OWNED 0 e. HUBZone D f. EMERGING SMALL VETERAN-
BUSINESS OWNED 

13. PLACE OF 14. GC·VERNMENT BIL NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE ~Date) 
a. INSPECTION I b. ACCEPTANCE 09/30/201 

Destination Destination 

17. SCHEDULE (See reverse for ReJecttons) 

QUANTITY 

ITEM NO. SUPPLiES OR SERviCES ORDERED UNIT 

(a) (b) (c) (d) 

-
DUNS Number: 072648579 

ORCR MSC - Solvent \Vipe:o Ecc:r.::Jnic Support 

The terms and condition:o cf Cor, tract 

EP-W-10-056 are 

reference. 

Continued ... 

18. SHIPPING POINT 

a. NAME 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS 

ON REVERSE (or P.O. Box) 

c. CIIY 

Durham 

22. UNITED STATES OF 

AMERICA BY (Signature) 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

hereby ::ncorp::J::ated by 

i 19. GROSS SHIPPING WEIGHT 
I 
! 
! 
a MAIL INVOICE TO: 

RTP Finance c~nter 

u::; r.;nv __ r omner. ::al Protect1on Agency 

RTP-Fi ria nee C~nter (D143-02) 

109 :-v; />_lexar. de r Drive 

r::>IAit: 
NC 

~ 

UNIT QUANTITY 
PRICE AMOUNT ACCEPTED 

(e) (f) (g) 

20. INVOICE NO. 17(h) 
OTAL 

(Cont. 
pages) 

$71,944.00 ~ 

17(i) 
GRAND 
TOTAL 

e.LII" CUUt: 
$71,944.00 ~ 

27711 

23. NAME (Typed) 

Rayna Brown 

TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Rev. 4120061 

Prescribed by GSA/FAR .(8 CFR 53.213(e) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract anc'lo- order nJrr ~ers 

DATE OF ORDER I CONTRACT NO. 

09/02/20li IEP-W-10-056 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

Limitation of Cost (52.232-20) (A?R 1984) 
has been incorporated by reference. 

TOPO: Phuc Phan Max Expire Date: 09/30/2012 
Admin Office: 

SRRPOD 
US Environmental Pra~ect~cn Agency 
Superfund/RCRA i:<.egional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

Period of Performance: 09102/2Cl1 to 
09/30/2012 

Solvent/Rags & Wipes Econo~ic Support 

Accounting Info: 
ll-12-B-31C-301DA1C-2585-1131C?P0l3-00 
1 BFY: 11 EFY: 12 Fund: B 3ujget Org: 
31C Program (PRC): 30:l.Di\1C Bc:d<;::et 
(BOC) : 2585 DCN - Line ID: 
1131CPP018-001 
Funding Flag: Part~al 

Funded: $71,944.00 

The obligated amount of award: $71,944.00. 
The total for this award is shewn in box 
17 (i) . 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEII!I17(f-.)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

UNIT 
PRICE 

(e) 

I
ORDERNO. 

0043 

PAGE NO 

2 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

71,944.00 

$71,944.00 
OPTIONAL FORM 348(Rev. 412006) 

Prescrlbed by GSA FAR (48 CFR) 53.213(f) 



ORCR MISSION SUPPORT CONTRACT 

Statement of Work 

=============-=====-=========================================== 

Title: Preparation ofRegulatory Impact Analysis for Conditional Exclusion of Solvent 
Industrial Wipes from RCRA Hazardous Waste Regulation 

Task Order Contracting Officer's Representative (TOCOR): 

Address: 

BACKGROUND: 

Phuc Phan 

OSWER!ORCRIERAS 
Mail Code: 5305P 
1200 Pennsylvania Ave., NW 
Washington, D.C. 20460 

The Environmental Protection Ag~ncy (EPA) is finalizing its hazardous waste management 
regulations under the Resource Conservation and Recovery Act (RCRA) for certain solvent
contaminated materials, such as reusable shop towels, rags, disposable wipes and paper towels. 
The Agency originally proposed to modify these regulations on November 20, 2003, but did not 
finalize that proposal. Speci1ically, EPA proposed: to conditionally exclude from the definition 
of hazardous waste disposable industrial wipes that are contaminated with hazardous solvents 
and are going to disposal; and, to conditionally exclude from the definition of solid waste 
reusable industrial shop towels and rags that are contaminated with hazardous solvents and are 
sent for laundering or dry clea'ling (hereinafter referred to as disposable industrial wipes and 
reusable industrial wipes, respectiYely). This rule would affect contaminated industrial wipes 
being sent to both landfill nnd non-landfill (e.g., laundries and combustion) facilities and is 
applicable to industrial wipes exhibiting a hazardous characteristic (i.e., ignitability, corrosivity, 
reactivity, or toxicity) due to use with solvents; or industrial wipes contaminated with F001-F005 
spent F-listed solvents or comparable P- and U-listed commercial chemical products that are 
spilled and cleaned up with industrial wipes. EPA also published a notice of data availability 
(NODA) on October 27, 2009 to solicit comments on a revised risk analysis supporting the 
EPA's revisions to the original proposal dated November 20, 2003. The revised analysis 
addresses public comments received on the risk screening analysis conducted for EPA's 2003 
Federal Register proposal to exclude solvent contaminated wipes from the RCRA definitions of 
solid and hazardous waste. 

The rule is designed to resolve, at the Federal level, long-standing issues associated with the 
management of solvcnt-contaEl ina ted industrial wipes by facilitating pollution prevention and 
waste minimization opportunities, including the recycling of the spent solvents extracted from 



contaminated industrial wipes; fostering improved solvents management by generators and 
handling facilities; reducing compl ianc:e costs; increasing consistency in the regulations 
governing solvent contaminated industrial wipes across the United States; clarifying existing 
federal rules; and creating 11exibility for generators to work with industrial laundries, as 
appropriate, and to ensure compliance with local pretreatment standards. 

PURPOSE AND SCOPE OF TillS 'NORK STATEMENT: 

The purpose ofthe Statement of Work is to provide for all analytical assessment needs related to 
costs, economic impacts, b·;!nefits, document preparation, and related technical and supporting 
analyses necessary to suppmt the Agency's promulgation of the final rule: Hazardous Waste 
Management System: Identification and Listing of Hazardous Waste; Conditional Exclusions 
from Hazardous Waste and Solid \Vaste for Solvent-Contaminated Industrial Wipes. The scope 
of this work assignment depends on the extent which the final rule requirements differ from the 
one that was originally proposed in 2003. The scope ofthe Statement of Work includes data 
collection, literature reviev.•, analytical methodology development, development of briefing 
packages, cost benefit analy~;is, and assistance to the TOCOR to respond to analytical comments 
and questions from the Office of Policy (OP) and Office of Management Budget (OMB). The 
contractor shall make the be:;t use possible of the Regulatory Impact Analysis (RIA) 1 completed 
on July 17, 2003 prepared for the original proposed rule dated November 20, 2003. 

The TOCOR will provide th·~ contractor with the following documents: "Risk-Based Mass 
Loading Limits for Solvents in Di~posi.!d Wipes and Laundry Sludges Managed in Municipal 
Landfills" October 2, 2009, "Landill Loadings Calculations for Solvent-Contaminated Wipes" 
July 2010, the notice of data availc.bility (NODA) "Hazardous Waste Management System: 
Identification and Listing of Hazardous Waste: Conditional Exclusion From Hazardous Waste 
and Solid Waste for Solvent--Cont2.minated Industrial Wipes," and the "Estimate ofNational 
Economic Impact for Conditional ::~xclusion of Solvent Industrial Wipes from RCRA Hazardous 
Waste Regulations" July 17, 2003 (RIA). 

The contractor shall provide all delivcrables upon completion to the TOCOR for review. 

To fill-in remaining data or information gaps, the contractor shall contact less than ten entities 
(e.g., companies) in relevant industries and organizations, to collect information according to the 
EPA "ICR handbook".2 

Task 1: Develop RIA Approad1 

1 The RIA is a required cost and b~ndit a1aly~is document for EPA's regulations. 

2 The Office ofEnvironmentallnfJrmation ha:; developed this handbook to assist the EPA employee who must 
prepare an Information Collecticn R~que~:t (ICR). This edition of the handbook replaces all earlier versions. The 
Paperwork Reduction Act (PRA) of 1995 requires that Federal agencies prepare ICRs to explain and justifY any 
activity that involves collecting inforrnati0n fr•lm ten or more non-Federal respondents. The PRA also requires that 
Federal agencies submit lCRs to the Oftice of Management and Budget (OMB) for approval and make them 
available to the public for comment. 

2 



The contractor shall review and familiarize themselves with the RIA done for the proposed rule 
in 2003. This report is entitled, '"Estimate ofNational Economic Impact for Conditional 
Exclusion of Solvent Industrial Wipes from RCRA Hazardous Waste Regulations" July 17, 
2003. The TOCOR will provide the contractor with an electronic copy of this document. The 
contractor shall develop a memorandum containing a draft approach to the RIA and a separate 
memorandum for the methodology to complete the RIA. The approach to the RIA is a strategic 
plan of action for preparing the RIA. The methodology shall consist of the approach that will be 
used to estimate the cost and benefits of the rule. The contractor shall submit these documents to 
the TOCOR for review. The contractor shall utilize and summarize the approved methodology 
throughout the RIA, as appropriate. 

The contractor shall also take the existing RIA July 17, 2003 and organize it to be consistent with 
OMB Circular A4. The RIA shall include the following chapters: 

Chapter 1 -Executive Summary and Problem Statement: The Need for RCRA 
Regulation of Sol vent Wipes 

Chapter 2- Potentially Affected Industries 
Chapter 3 -Baseline Solvent Wipes Disposal and Laundry Industries 
Chapter 4 -Estimated Costs for RCRA Regulation of Solvent Wipes 
Chapter 5- Potential Benefits ofRCRA Regulation 
Chapter 6- Comparison of Regulatory Benefits to Costs 
Chapter 7- Suppleme-ntal Analyses Required by Congressional Statutes or White House 

Executive Orders 
Appendix (any lengthy explanations or tables could go here) 

Under Task 1, the TOCOR will provide the contractor up to two Technical Directives (TDs). 
The contractor shall compl,.!te TasL 1 within 15 working days from the receipt ofthe last TD. 

Task 2: Review public comments 

The contractor shall revie\\ public comments pertaining to the RIA and make recommendations 
for potential changes to the proposed RIA July 17, 2003. The docket related to this Task is at 
EPA's Docket No. EPA-HQ-RCRA-2003-0004. The contractor shall summarize public 
comments in a memorandum and provide suggested changes to the RIA. 

Under Task 2, the TOCOR will provide up to three TDs. The contractor shall complete Task 2 
within 15 working days from the receipt of the last TD. 

Task 3: Baseline Solvent Wipes Disposal and Laundry Industries 

The contractor shall update the data used for the potential affected industries in the original RIA 
by updating the references in the filOtnotes. The contractor shall use the information above 
together with references in the Clwpter 2 (baseline) and 3 (potentially effected industries) of the 
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original RIA to update the baselin} for the final RIA. The update will describe the 
characteristics of the regulated inci'Jstries. 

In addition, the contractor shall adjust the monetization to 2010 dollars and use the following 
discount rates: 0%, 3%, and 7% in the final RIA. The contractor shall create tables in a format 
that can be input into the RIA without necessitating duplication of effort, i.e., linking Excel 
spreadsheets to Word document. Upon completion, the contractor shall submit the updates in 
2007 Excel workbooks for review. The deliverable for this Task will be a complete Chapter 3 
ofthe final RIA. 

Under Task 3, the TOCOR will provide the contractor up to three TDs. The contractor shall 
complete this task within 20 working days from the receipt ofthe last TD. 

Task 4: Estimated Costs for RCRA Regulation of Solvent Wipes 

The contractor shall convert the original RIA spreadsheets from Lotus to Excel, because EPA no 
longer uses Lotus software. To the extent possible, create key cells worksheet that would link to 
the data analysis and can be quickly updated with new numbers, so that any future update does 
not require redoing the entire workbook. 

The contractor shall estimate the cost of the final rule by analyzing the regulatory language that 
triggers costs. The contractor shall also review all regulatory options, and then devise an 
approach to estimate the cost impact for each available option. The TOCOR will provide the 
contractor with an electronic copy of regulatory options. Once the total cost of each option is 
determined, it should be subtracte(, from the baseline to come up with the incremental cost of the 
rule. This task also includes preparing appropriate tables and explanatory language to support 
the cost estimates for the final rule. The deliverable for this Task will be a complete Chapter 4 of 
the final RIA. 

Under Task 4, the TOCOR will provide the contractor up to four TDs. The contractor shall 
complete this task within 35 \Vorking days from the receipt ofthe last TD. The contractor shall 
deliver these files via email. 

Task 5: Potential Benefits ofRCRA Regulation 

The TOCOR will provide the cont·actor with the documents entitled, "Risk-Based Mass Loading 
Limits for Solvents in Disposed Wipes and Laundry Sludges Managed in Municipal Landfills" 
October 2, 2009 and "Landfill Loadings Calculations for Solvent-Contaminated Wipes" 
July 2010. In addition. the TOCO~~ will provide the NODA "Hazardous Waste Management 
System: Identification and Listing of Hazardous Waste: Conditional Exclusion From Hazardous 
Waste and Solid Waste for Solven-:-Contaminated Industrial Wipes," for the contractor to review. 
The contractor shall use the above documents to update the benefit sections of the original RIA 
Chapter II. and II.D. In addition, the contractor shall quantify the benefits associated with this 

3 The baseline cost estimates arc costs that are either due to state requirements or voluntary practices prior to the 
rule. 
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rule to the extent possible. The deliverable for this Task will be a complete Chapter 5 of the final 
RIA. 

Under Task 5, the TOCOR will provide the contractor up to four TDs. The contractor shall 
complete the review of Task 5 within ten working days from the receipt of the last TD. 

Task 6: Comparison of Regulatory Benefits to Costs 

The contractor shall summarize the net benefits of the final regulation and develop tables and 
explanatory language to support the RIA. The deliverable for this Task will be a complete 
Chapter 6 of the final RIA. 

Under Task 6, the TOCOR will provide the contractor up to two TDs. The contractor shall 
complete the review of Task 6 within ten working days from the receipt of the last TD. 

Task 7: Supplemental Analyses R~quired by Congressional Statutes or White House Executive 
Orders 

The contractor shall prepare additi•)nal analyses pertaining to Congressional Statutes and White 
House Executive Orders. Spccific1lly, the contractor shall include the following analyses: 
Regulatory Flexibility Act (small business impact analysis), Executive Order 12898: Federal 

Actions to Address Enviromncntal Justice in Minority Populations and Low-Income Populations, 
Executive Order 13045: ProtectiOJ: of Children from Environmental Health & Safety Risks, 
Unfunded Mandate Refom1 Act (CMRA), Executive Order 13132: Federalism, and Executive 
Order 13175: Consultation and Coordination with Indian Tribal Governments. Each of the 
analyses above will be combined to be~ome Chapter 7 of the RIA. 

Under Task 7, the TOCOR will provide the contractor up to four TDs. The contractor shall 
complete the write-up of Task 7 within 20 working days from the receipt ofthe last TD. 

Task 8: Appendix (any lengthy explanations or tables could go here) 

The contractor shall assemble any supporting documentation for this task (e.g., itemized 
spreadsheets, itemized date, itemized calculations, itemized computation factors, bibliographies, 
etc.) into the final RIA "Appendix" do~ument. The TOCOR will instruct the contractor as to 
which parts of the final RIA need to go into the Appendix. The TOCOR will provide the 
contractor up to two TDs. The co::-ttractor shall provide the TOCOR with a draft Appendix no 
later than 10 days following the receipt of the last TD. 

5 



Task 9: Executive Summary 

Upon completion of the first 8 Tasks, the contractor shall draft the executive summary. The 
executive summary goes in the fir~t half of Chapter 1 of the final RIA. The executive summary 
shall contain summary tables and (:xplanatory language detailing the results and conclusions of 
the RIA. The contractor shall also prepare the problem statement for the second half of Chapter 
1 under this Task. The problem statement is an explanation of the need for the regulation, 
including associated benefits. In a:ldition, the contractor shall include a summary of regulatory 
requirements. 

Under Task 9, the TOCOR will provide the contractor up to two TDs. The contractor shall also 
assemble all ofthe Chapters from the Tasks 1-9 above into a" completed draft RIA. The 
contractor shall complete Task 9 within 10 working days from the receipt of the last TD. 

Task 10: Conduct Other Miscellaneous Analyses and Briefing Packages 

This Statement of Work also includes the assistance of the contractor to help prepare emergency 
turnaround assessments, general S',tpporting materials and briefings, general project coordination, 
and Communications/outreaeh. 

The TOCOR will provide up to six TDs. The contractor shall deliver these quick turnaround 
deliverables within four days of each TD. 

Technical Direction 

In accordance with EPAAR 1552.:~37-71-Technical Direction, the Task Order Contracting 
Officer's Representative (TOCOR) will provide Technical Direction during performance ofthis 
task order. Technical direction include;;: 

• Instruction to the contractor tha.t approves approaches, solutions, designs, or refinements; 
fills in details, completes the general description of work; shifts emphasis among work 
areas or tasks; and 

• Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope ofthe contract-level SOW. The TOCOR does not 
have the authority to issue Technical Direction which: 

• Requires additional work outside the sscope of the contract or task order; 
• Constitutes a change as defined in the "Changes" clause; 
• Causes an increase or decn:asc in the estimated cost of the contract or task order; 
• Alters the period ofperfo11~1ance ofthe contract or task order; or 
• Changes any of the other e:\:press terms or conditions of the contract or task order. 

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in 
writing within five (5) calendar days after oral issuance. 

6 



AMENDMENT OF SOLICITATION/MODIFICATION IJF COl'\ 'TRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
3. EFt'E ::TIVE DA TE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

16C 
7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

2. AMENDMENT/MODIFICATION NO. 

-o-0...;.0::::1:-=-::-=:-:-----------=-=-=+S:..e:..e=--31 oc: k 
6.1SSUED BY CODE SRP?•)C 

SRRPOD SRRPOD 
US Environmental Protection Age~cy 
Superfund/RCRA Regional ProcureDE·nt 
Operations 

us Environmental Protection Agency 
Superfund/RCRA Regional Procurement 

1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., stree!, coun!y St•t• and Z.P 

ICF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 
FAIRFAX VA 220316050 

Code) 

Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

!-'-'-

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0043 
10B. DATED (SEE ITEM 13) 

09/02/2011 I FACI~ITY CODE 

-----------------....L..--,1'1. TillS ITEM O~LY AFPLIES TO AMENDMENTS OF SOLICITATIONS 

CODE 072648579 

DThe above numbered solicitation is amended as set forth in iterr, 14. n,., cour a1c date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to t"le hour an<J :ate sp<cified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15. and returning copies of tne amcrdm.,nt; (b) Ey acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a refermce to the ,or c:t;;tion and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer alreccy ,;ubmiJecJ, ouc~ ch•nge may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment. and is received ~rior tJ thE openinu hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (/frequi"ed) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFI::.\11011 OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUAI\ T TO. (S'p€cify eulhority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACTIORC EH IS MODifiED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITE\1 H PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT S El\ TERED I~H~ PuRSUANT TO AUTHORITY OF: 

D. OTHER (Spectfy type of modtftca!ion and a":hw!y) 

E. IMPORTANT: Contractor [!]is no:. 0 is required to si·~1 th s dx:ument and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Crgan!Ze1 b; UCF 'ecfi.Jn headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 
ORCR MSC - Solvent Wipes Economic S~ppcrt 

TOPO: Phuc Phan Max Expire Date: 05/30/2012 
The purpose of this modification is to add Lyn Luben as alternate COR. All other terms and 

conditions remain unchanged. 
LIST OF CHANGES: 
Reason for Modification : Other Adrrinistrative Action 
Alternate COR/Project Offiter changed t.o : Lyn Luben 

Continued ... 
Except as provided herein, all terms and conditions of tte jocLment nrerenc~d in ib··m 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER {Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540·01·152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCU~IENT B:OING CONTINUED 

CONTINUATION SHEET EP-W-lO-O~iG/ JOB/OCl 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. SUPPLIES 1SERVIC:OS 

(A) (B) 

Payment: 
RTP Finance Center 
us Environmenta:.. P::-otection 
RTP-Finance Cente::: 
Mail Drop Dl43-02 
109 TW Alexander Dri.ve 
Durham NC 27711 

Period of Performance: 01/02/.201:. 

NSN 7540-01-152-8067 

Agency 

to 09/30/2012 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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3. EFFE :Tiv'E DA 

TRACT 
,1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
TE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

16C PR-OSWER-11-00572 

7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

AMENDMENT OF SOLICITATION/MODIFICATI0?-1 OF COl\ 

2. AMENDMENT/MODIFICATION NO. 

002 See 3lock 
~~~~--------------~~~~ 6.1SSUED BY CODE SRF.?I)C 

SRRPOD SRRPOD 

US Environmental Protection Age~cy 

Superfund/RCRA Regional Procure~·.Ent 

Operations 

us Environmental Protection Agency 

1200 Pennsylvania Ave, NW 

Washington DC 20460 

B. NAME AND ADDRESS OF CONTRACTOR (No.,"'""'· county St>t> •'d Z.'P 

ICF INCORPORATED, L.L.C. 

9300 LEE HIGHWAY 

FAIRFAX VA 220316050 

Code) 

Superfund/RCRA Regional Procurement 

Operations 

1200 Pennsylvania Ave, NW 

Washingtor: DC 20460 

(x) 
t--

9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 

0043 

10B. DATED (SEE ITEM 13) 

CODE 072648579 I FACILITY COJE 09/02/2011 

11. Ttll:illEM O~LY AF PLIES TO AMENDMENTS OF SOLICITATIONS -------------------------------
OThe above numbered solicitation is amended as set forth in It err, 14. The 'OUr anc date specified for receipt of Offers O is extended, 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to l~>e hour and :ate sprcified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning co~i~s of the amerdr:wnt; (b) Ey acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the ';ol c·t<.tion and amen Jment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO rHE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer alreaCJ ';cb·nicted, suer ch•nge may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received 1=nor to the cpnninH hour and date specified. ----------------------------------------------------12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Decrease: -$668.22 

13. THIS ITEM ONLY APPLIES TO MODIFICAllml OF CClNTRA<:TS/ORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSU.,NT TC (Spscity au:hority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACTIORCEH IS "ODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES(such as changes in paying office, 
appropriation date. etc.) SET FORTH IN ITE.\1 14. PLJRSlJANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS Et,TERED I NT:> PL:RWANT TO AUTHORITY OF: 

x By Mutual Agreement of the Parties 

D. OTHER (Spec1fy type of modif1ca!1on and ac ·hw.'yl -----------------------------------

_E._I-:M_P __ O_R-::TA_N:cT,...:-:-:-:-:C:-on-:t-:ra:cc-:to,...r====O=is-:n:co-:: . .,..,..-:0-x_is_r_equired to si·.~p:_:t~h_:s_:d~Jc~u:m:e:n:_:t a::n:d~r:et:u::,m~::::=====1~=.__:c~op~ie:s:_:t::o~th:e~is~s:u::_in~g:_o::_ffi~ce:· ___________ _ 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organize:J by UCF !ection /1eadings. including solicitation/contract subject matter where feasible.) 

DUNS Number: 07264S579 

Task Order Title: ORCR MSC - Solve~t W~pes Economic Support 

The purpose of this bilateral modification is for the following: 

(1) To de-obligate $668.22 from D:~ no. :131CPP018; 

(2) To decrease the obligatio~/funaing ceiling; and 

(3) To decrease the task order ceiling pri:e. 

Continued ••• 

Except as provided herein, all terms and conditions of tt-e docu•nenl r-3feren•:.:-d in ltc m 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) - 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540·01-152-8070 
Previous edition unusable 

J' '"'"G"O 
Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signaturfl of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10·83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF 0:)CU~1ENT B:OING CONTINUED 

CONTINUATION SHEET EP-W-lO-OS 6 / )1) 431002 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

OF 

I 3 

------~-------------------------·-----------------.-----r--r---------.----------------
ITEM NO. 

(A) 

0001 

SUPPLIES 'SERVIC:O::S 

(B) 

The obligated ceiling is here~y decreased by 
$668.22, from $71,944.C0 to s;l,215.78, which the 
Contractor is not a~tho=lzej :o exceed. The 
Contractor exceeds this a~o~n: at its own risk. 
This Task Order is fully fund~d. 

The task order ce~ling is te[eby changed from 
$71,944.00 to $71,275.78. 

All other terms and condition~ =e~ains unchanged 
and in full force a~d effect. 

TOPO: Phuc Phan Max Expi~e Da:e: 09/30/2012 
LIST OF CHANGES: 
Reason for Modificat~o~ : F~nci~g Only Action 

Total Amount for this !·::>dific.:tio:l: -$668.22 
New Total Amount for this Ver:ion: $71,275.78 
New Total Amount for thi,3 A·,•ard: 571,275.78 
Obligated Amount for this ~:>dification: -$668.22 
New Total Obligated Amcunt for th_s Award: 
$71,275.78 

CHANGES FOR LINE ITE:t1 l-JUI13ER: 1 
Total Amount changed 
from $71,944.00 to $71,275.78 
Obligated Amount for tr.is rc::>dification: -$668.22 

CHANGES FOR DELIVERY LG::::AT=:m: H?OD 
Amount changed from 571,344.0·: to $71,275.78 

CHANGES FOR ACCOUNTING CO::JE: 
11-12-B-31C-301DA:C-2585-1:3:CPP0:8-001 
Amount changed from 571,3~4.0: to $71,275.78 
Payment: 

RTP Finance Cente= 
US Environmental ?rotection Agency 
RTP-Finance Center (014~-02) 

109 TW Alexander C=ive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 09/02/~011 to 09/30/2012 

Change Item 0001 to read as fcllows(amount shown 
is the total amount): 

Sol vent/Rags & Wipes Eccmo:-:-,ic Sup;)ort 

Accounting Info: 
Continued ... 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

71,275.78 

------~-------------------------·----------------~----~~~--------~==~~~~----OPTIONAL FORM 336 (4-86) NSN 7540-01-152·8067 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF C:JCU~1ENT B::ING CONTINUED 

CONTINUATION SHEET EP-W-lO-OS 61804310 C2 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 
SUPPL.IES'SERVIC:oS 

(Bi 

ll-12-B-31C-301DA~C-2585-1:3:CPP0~8-001 

EFY: 12 Fund: B Budget J.:-g: 31C ?::-ogram 
BFY: 11 
(PRC): 

301DA1C Budget (BOC): 2585 DCl' - Line ID: 
1131CPP018-001 
Funding Flag: Partia~ 

Funded: -$668.22 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

OF 

I 3 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 


